
6505 – 216th Street SW, Suite 100
Mountlake Terrace, WA  98043
4256974340 (voice) • 4256974370 (fax)

Missoula, Montana • Spokane, Washington • Seattle, Washington

July 1, 2005

General Services Administration
Northwest Arctic Region
Design & Construction Contracting (10PCC)
400  15th Street SW
Auburn, WA 980016599

Re: Revised Proposal, Solicitation Number GS10P05LTC0032
MCS # 360090.004.P

Dear Ms. Tomlinson:

Enclosed please find MCS Environmental’s revised proposal for design/build services for project
the project entitled, “Underground Storage Tank Removal Project, Auburn, Washington.  We are
submitting the revised cost schedule and backup, with the understanding that the previously
submitted paperwork (Representations and Certifications, and so forth), remain in place.  Please let
us know if it is necessary to resubmit that paperwork.

I apologize for the misunderstandings regarding our conservative approach and pricing of the
original proposal.  The utility drawings you provided have been very helpful in removing the
uncertainties surrounding possible interferences in conducting the tank removals.  It appears the
only utilities we may encounter are storm sewer lines at Warehouses 1 and 2.  Nonetheless, we still
highly recommend a utility survey, in part to resolve the question of the orientation of the 8000
gallon tank at Warehouse 2.

Per our discussions, we have made the following changes:

t Obtained multiple bids for equipment, paving, tank cleaning and transport, materials, and lab
services;

t Removed the provisions for emergency locates, standby, and miscellaneous utility repair; it is
our understanding that we will address such situations as modifications, should they arise;

t Demonstrated how MCS will selfperform the majority of the services; services such as asphalt
paving, tank cleaning and offsite transport, vacuum removal of liquids, and lab testing will be
performed by subcontractors; and
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t Introduced a new cost category, extra asphalt paving, should the quantity required exceed about
35 tons.

In addition to these changes, we have added a second breakpoint to the option items for extra
backfill, contaminated soil removal, contaminated water removal, and noncontaminated water
removal.  We felt that if we provided pricing for the extra services above the stipulated minimums
(for example, 12 tons of contaminated soil) GSA would be paying extraordinarily high prices if
extensive contamination is encountered.  We maintained the “over 12 tons” category to cover what
we would believe to be 1 to 3 days extra work if more work was required, but then introduced a
price break for GSA’s benefit for greater quantities.  Should there be extensive increases or
changed conditions, MCS would be happy to reopen discussions on these bid items.

GSA sought clarification on MCS’s bonding rates. MCS’s bonding firm, Acstar, currently charges
MCS Environmental 2.5% of the bid price for bonding, plus requires collateral amounting to about
25% of the bid total.  The “cost of money” on the collateral results in an increase of 1%.  The total
bond fees that we must pass on to cover these costs adds up to 3.5%.  MCS has attempted to obtain
bonding from other sources, but the state of the bonding market is such that other bonding firms are
very reluctant to take on new accounts, especially in the environmental sector.  Please feel free to
contact MCS’s bonding broker, Ed Heine of Payne Financial Group, 4065325911, if you have
questions regarding our bonding or the state of the bonding market.

Thank you for the opportunity to clarify and resubmit our bid.  Please contact me (4256974340 x
2344 or m.schultz@mcsenvironmental.com) if you have any questions or wish to schedule
discussions/negotiations.

Sincerely,

MCS Environmental, Inc.

Matthew Schultz, PE
Principal Engineer

Attachment: Revised Bid Schedule and Backup

cc: M. Montoya

360090\004\Auburn UST Prop.doc
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The Following Assumptions were Made by MCS Environmental Inc. (MCS) During the Preparation of this Price Proposal

1) Assumes No-Costs for Planting and Replacing Garden and/or Landscaping Plants and Flowers

2) Assume All USTs do not Contain Bunker C Type Fuel or Fuel not Pumpable at 25 Degrees Celsius

3) Assume Fuel, Supply, and Vent Piping Will be Closed In-Place Outside Tank Basin

4)  Assume No-Costs Associated with Puget Sound Power Natural Gas and Electric Line Disconnect/Reconnect

5) The only utilities that appear to cross the tank excavation footprints are storm sewers at Warehouses 1 and 2. Other utilities that
may be encountered will be addressed as modifications.

6)  All fuel (up to 2" allowed) has been removed; this was confirmed for all tanks except the 8000-gallon tank at Warehouse 2.

Design-Build:  Underground Storage Tank Removal Project, Auburn, WA



Bid Item No. Task Explanation

0001 Site Assessment and Design (option) 1 Survey of UST Fill and Vent Pipes, Manhole Covers, Concrete Slabs, Building Edges
to Complete Design and As built Drawings.

0001 Site Assessment and Design (option) 2 Characterize UST Waste for Disposal, Hazardous/NonHazardous Determination/Documentation (not needed if we are sure that only diesel #2 was in tanks)

0001 Site Assessment and Design 3 Initial Utility Locate for Design Work Using Geophysical and Standard Techniques
Along with Delineation of Unknown UST Orientations

0001 Site Assessment and Design 5 Travel for Design Assessment and Professional Premobilization DeMobilization
Including Site Safety and Health and Sampling Equipment etc.

0001 Building 815 UST Removal and Disposal 1 Soil Sample Collection Preparation, Chainof Custody, Analysis and Shipping Preparation

0001 Building 815 UST Removal and Disposal 2 Task includes all work outline in Scope of Work to Remove UST and Restore
Site to Appropriate Predisturbance Conditions.

Subcontractor Mobilization was Split in Thirds Between the
Three UST Locations.

0001 Final Closure Report 1 Includes UST Closure Report, Site Assessment Report if required and all Correspondence with
Washington State Department of Ecology (WDOE) and Submittals to the WDOE, as Required
Report Includes all Work described in Scope

0002 Contaminated Soils Removal and Disposal 1 Time and Cost for Additional Soil Sample and Analysis of Excavation and Waste

0003A Additional Contaminated Soils 1 Time and Cost for Additional Oversight of Backfill Material

0004A Contaminated Water Disposal 1 Includes Oversight, Additional Labor, Laboratory Analysis, Storage, Pumping and

0005A NonContaminated Water Disposal 1 Includes Oversight and Additional Labor, Laboratory Analysis, Storage, Pumping and
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SCHEDULE

Item Unit
No. Quantity Unit Price Amount

BASE ITEMS

0001 Design and Construction 1 JOB L.S. 112,051.07$

TOTAL BASE ITEMS 112,051.07$

OPTIONAL ITEMS

0002 Contaminated Soil Removal and Disposal
a. First 12 tons 12 TON 157.88$ 1,894.57$
b. Additional Tons > 12 ton 1 TON 157.88$ 157.88$
c. Additional tons > 50 tons 1 TON 85.66$ 85.66$

0003 Additional Backfill
a. First 12 tons 12 TON 63.93$ 767.15$
b. Additional Tons > 12 ton 1 TON 63.93$ 63.93$
c. Additional tons > 50 tons 1 TON 42.62$ 42.62$

0004 Contaminated Water
a. First 100 gallons 100 GAL 10.05$ 1,005.31$
b. Greater than First 100 gals. 1 GAL 5.29$ 5.29$
c. Greater than 2000 gals 1 GAL 1.64$ 1.64$

0005 NonContaminated Water
a. First 100 gallons 100 GAL 10.40$ 1,040.41$
b. Greater than First 100 gals. 1 GAL 5.48$ 5.48$
c. Greater than 2000 gals 1 GAL 1.64$ 1.64$

0006 Paving (over 35 tons) 1 TON 231.78$ 231.78$

TOTAL OPTIONAL ITEMS 5,069.94$

TOTAL BASE AND OPTIONAL ITEMS 117,121.01$

*Per Ton Unit Costs for Contaminated Soil Removal and Additional Backfill Calculated by Dividing 12 Ton Cost by a factor of 12

Description of Item

DesignBuild:  Underground Storage Tank Removal Project, Auburn, WA (Revised)



PROJECT: DESIGN-BUILD:  UNDERGROUND STORAGE TANK REMOVAL
LOCATION: AUBURN, WASHINGTON
SOLICITATION NO.
REF:
DATE: July 1, 2005

BID ITEM NO. 0001- Site Assessment and Design

ITEM
Labor

Project Manager 6 hours 52.36$ 314.13$
Survey Crew with Total Station 6 hours 150.00$ 900.00$
Sub-Total 1,214.13$

Site Survey Sub-Total 1,214.13$

Unit Price Cost
ITEM
Labor

Field manager 12 hours $36.07 432.81$
Field Technician 8 hours $32.00 255.96$
Sub-Total 688.77$

Laboratory Analysis (7-10 Day Turn Around) (On-Site; Redmond)
HDIC 5 Sample 50.00$ 250.00$
SVOCs 5 Sample 340.00$ 1,700.00$
PCBs 5 Sample 80.00$ 400.00$
RCRA 8 5 Sample 125.00$ 625.00$
VOCs 5 Sample 170.00$ 850.00$
Lead in Soil 5 Sample 25.00$ 125.00$

3,950.00$
Equipment Rental

Peristaltic Pump 2 days 50.00$ 100.00$
100.00$

Materials
Disposable Bailers 5 each 8.00$ 40.00$
Polyethylene Tubing 100 feet 0.10$ 10.00$
Masterflex Tubing 10 feet 2.50$ 25.00$
Shipping 2 Batch 90.00$ 180.00$

255.00$

Option Collection, Shipping and Analysis Sub-Total 4,993.77$

Unit Price Cost
OPTIONAL TASK 1: Site Area Survey and
Assessment Units

OPTIONAL TASK 2: Collecting, Shipping, and
Analyzing Tank Contents; Lead Soil Sampling Units
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Unit Price Cost
ITEM
Labor

Field Manager 16 hours $36.07 577.08$
Sub-Total 577.08$

Subcontractor
Subsurface Survey and Private Locate 1 job 3,400.00$ 3,400.00$
Sub-Total 3,400.00$

Tank and Ancillary Equipment Delineation Sub-Total 3,977.08$

ITEM
Labor

Project Manager 80 hours 52.36$ 4,188.46$
Field Manager 72 hours $36.07 2,596.85$
Environmental Technician 40 hours 32.00$ 1,279.81$
CAD Drafting 16 hours 37.64$ 602.24$
Clerical 16 hours 26.18$ 418.85$
Operator 8 hours 48.75$ 390.01$
Laborer 8 hours 30.25$ 242.00$
Sub-Total 9,718.21$

Materials
Report Binding (90 and 100% Design) 24 copy 2.50$ 60.00$
Copies 900 copy 0.10$ 90.00$
Copies Color 48 copy 1.00$ 48.00$
Sub-Total 198.00$

9,916.21$

Unit Price Cost

ITEM
Labor Site visit and meetings

Project Manager 20 hours 52.36$ 1,047.12$
Field Manager 20 hours 52.36$ 1,047.12$
Sub-Total 2,094.23$

Travel
Mileage 100 miles 0.405$ 40.50$
M&IE 1 day 31.00$ 31.00$
Hotel 1 nights 60.00$ 60.00$
Sub-Total 131.50$

General Requirements Sub-Total 2,225.73$

SITE ASSESSMENT AND DESIGN SUB-TOTAL (EXCLUDES TASKS 1 AND 2) 16,119.02$

TASK 5: General Requirements Units

TASK 3: Utility Locate and Tank Delineation Units

Unit Price Cost

TASK 4: Management Plan (Includes Work Plan,
Sampling and Analysis Plan, Site Safety and Health
Plan) and security paperwork Units
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Subcontractor's Sub-Total 7,350.00$               (a)

MCS's Sub-Total 8,769.02$               (b)

Subcontractor Overhead 10.00% of (a) 735.00$

Corporate Overhead 16.80% of (b) 1,473.19$
Sub-Total 18,327.21$               (c)

Profit 7.00% of (c) 1,282.90$
Sub-Total 19,610.12$               (d)

Bond 3.50% of (d) 686.35$
Sub-Total 20,296.47$

Sales Tax 8.80% of (d) -$
Sub-Total -$

Business & Occupation Tax 1.50% of (d) 304.45$
Sub-Total 20,600.92$

SITE ASSESSMENT AND DESIGN TOTAL (EXCLUDES TASKS 1 AND 2) 20,600.92$

Page 3 SITE ASSESSMENT_DESIGN  (0001)



PROJECT: DESIGN-BUILD:  UNDERGROUND STORAGE TANK REMOVAL
LOCATION: AUBURN, WASHINGTON
SOLICITATION NO.
REF:
DATE: July 1, 2005

BID ITEM NO. 0001- Building 815 UST Removal and Disposal

Unit Price Cost
ITEM
Labor

Project Manager 1 hours 52.36$ 52.36$
Field manager - hours 36.07$ -$
Field Technician 4 hours 32.00$ 127.98$
Sub-Total 180.34$

Laboratory Analysis
NWTPH_DX (Next Day) 3 Sample 131.25$ 393.75$
Shipping 1 Batch 15.00$ 15.00$

408.75$

Collection, Shipping and Analysis Sub-Total 589.09$

ITEM
Labor

Project Manager 30 hours 52.36$ 1,570.67$
Field Manager 32 hours 36.07$ 1,154.15$
Field technician 8 hours 32.00$ 255.96$
Operator- Heavy eqmt 30 hours 48.75$ 1,462.53$
Laborer 30 hours 30.25$ 907.50$

Sub-Total 2,724.83$

Equipment/materials
LEL/O2 Meter 3 day 75.00$ 225.00$
PID 3 day 50.00$ 150.00$
Draeger Pump 3 day 25.00$ 75.00$
Draeger Tubes 0.33 box 30.00$ 9.90$
Asphalt cutting saw 1 day 86.00$ 86.00$
Metal nibbler 1 day 120.00$ 120.00$
Air compressor, 185 cfm 3 day 93.50$ 280.50$
Sawzall 2 day 20.00$ 40.00$
Nitrogen pack ( for inerting tank) 1 tank 200.00$ 200.00$
Excavator, 200 series 3 day 568.50$ 1,705.50$
Plate compactor 3 day 178.50$ 535.50$
Tank slings 1 ls 300.00$ 300.00$
Pressure washer, 2500 psi 3 day 79.00$ 237.00$
Equipment transport 1 delivery 65.00$ 65.00$
Hay bales, delivered 40 ea 4.00$ 160.00$
Filter fabric for storm drains 50 sf 1.00$ 50.00$
Plastic sheeting, 6 mil 1,200 sf 0.10$ 120.00$
Backfill material, 2" minus, delivered 35 CY 15.75$ 551.25$
Backfill material, 5/8 crushed, delivered 35 CY 16.20$ 567.00$
Equipment fuel 150 gal 3.00$ 450.00$
Portable Fencing (30' x 60' x 2) 180 feet 1.80$ 324.00$
Pipe disposal 1 ls 200.00$ 200.00$
Sub-Total 6,451.65$

TASK 1: Collecting , Shipping and Analyzing Soils for
Potential Release Units

TASK 2: Mobilization, Oversight, Tank Removal, Cleansing,
Transport and Disposal, Paving Units Unit Price Cost
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Sub-Contractors

Asphalt Paving, including mobilization 700 sf 3.00$ 2,100.00$

Tank inerting/transport/disposal 1 tank 3,655.00$ 3,655.00$
Subcontractor mobilization (1/3) 1 job 251.67$ 251.67$

Sub-Total 6,279.00$

Tank Removal, Cleaning, Transport and Disposal Sub-Total 15,455.48$

Page 2 Building 815 (0001)



Unit Price Cost

ITEM
Labor

Field manager 8 hours 36.07$ 288.54$
Sub-Total 288.54$

Equipment Rental
Dumpster 4 day 28.00$ 112.00$
Waste disposal 1 ton 50.00$ 50.00$
Portable toilet 1 week $35 35.00$
Sub-Total 197.00$

Travel
Mileage 1,000 miles 0.405$ 405.00$
Per Diem (3 persons, 3 days) 9 day 31.00$ 279.00$
Hotel 9 nights 60.00$ 540.00$
Sub-Total 1,224.00$

Materials
Personal Protective Equipment (3 persons) 9 day 25.00$ 225.00$
Sampling Equipment 1 set 10.00$ 10.00$
Sub-Total 235.00$

General Requirements Sub-Total 1,944.54$

Building 815 UST Removal and Disposal  SUB-TOTAL 17,989.10$

Subcontractor's Sub-Total 6,672.75$       (a)

MCS's Sub-Total 11,316.35$     (b)

Subcontractor Overhead 10.00% of (a) 667.28$

Corporate Overhead 16.80% of (b) 1,901.15$
Sub-Total 20,557.52$             (c)

Profit 7.00% of (c) 1,439.03$
Sub-Total 21,996.55$             (d)

Bond 3.50% of (d) 769.88$
Sub-Total 22,766.43$

Sales Tax 8.80% of (d) -$
Sub-Total -$

Business & Occupation Tax 1.50% of (d) 341.50$
Sub-Total 23,107.93$

SITE WORK TOTAL 23,107.93$

TASK 3: General Requirements Units

Page 3 Building 815 (0001)



PROJECT: DESIGN-BUILD:  UNDERGROUND STORAGE TANK REMOVAL
LOCATION: AUBURN, WASHINGTON
SOLICITATION NO.
REF:
DATE: July 1, 2005

BID ITEM NO. 0001- Warehouse 1: 2 UST Removal and Disposal (8000 gal, 1500-gal next to bldg)

Unit Price Cost
ITEM
Labor

Project Manager 1 hours 52.36$ 52.36$
Field Technician 4 hours 32.00$ 127.98$
Sub-Total 180.34$

Laboratory Analysis
NWTPH_DX (Next Day) 4 Sample 131.25$ 525.00$
Shipping 1 Batch 15.00$ 15.00$

540.00$

Collection, Shipping and Analysis Sub-Total 720.34$

ITEM
Labor

Project manager 16 hours 52.36$ 837.69$
Field manager 40 hours 36.07$ 1,442.69$
Field Technician 8 hours 32.00$ 255.96$
Operator-heavy eqmt & concrete 40 hours 48.75$ 1,950.04$
Laborer 30 hours 30.25$ 907.50$
Sub-Total 5,393.88$

Equipment Rental/Materials
LEL/O2 Meter 3 day 75.00$ 225.00$
PID 3 day 50.00$ 150.00$
Draeger Pump 3 day 25.00$ 75.00$
Draeger Tubes 0.33 box 30.00$ 9.90$
Asphalt cutting saw 2 day 695.00$ 1,390.00$
Metal nibbler 1 day 120.00$ 120.00$
Air compressor, 185 cfm 3 day 93.50$ 280.50$
Sawzall 3 day 20.00$ 60.00$
Nitrogen pack ( for inerting tank) 2 tank 200.00$ 400.00$
Excavator, 200 series 3 day 40.72$ 122.16$
Plate compactor 3 day 178.50$ 535.50$
Hydraulic breaker 1 day 695.00$ 695.00$
Pressure washer, 2500 psi 3 day 178.50$ 535.50$
Equipment transport 1 deliveries 65.00$ 65.00$
Hay bales, delivered 20 ea 4.00$ 80.00$
Filter fabric for storm drains 50 sf 1.00$ 50.00$
Plastic sheeting, 6 mil 800 sf 0.10$ 80.00$
Backfill material, pit run 2" minus, delivered 35 CY 22.00$ 770.00$
Backfill material, 5/8" minus, delivered 35 CY 16.20$ 567.00$
Equipment fuel 150 gal 3.00$ 450.00$
Concrete and forms 1 ls 400.00$ 400.00$
Concrete mixer 1 day 93.50$ 93.50$
Sewer Line Repair 30 lf 30.00$ 900.00$

TASK 2: Oversight, Tank Removal, Cleansing, Transport and
Disposal, Paving Units Unit Price Cost

TASK 1: Collecting , Shipping and Analyzing Soils for
Potential Release Units
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Portable Fencing (20 ft x 40 ft x 20 ft 80 feet 1.80$ 144.00$
Pipe disposal 1 ls 200.00$ 200.00$
Sub-Total 8,398.06$

Sub-Total 459.90$

Sub-Contractors
Portable Fencing (20 ft x 40 ft x 20 ft 80 feet 1.55$ 124.00$
Asphalt Paving 300 sq.ft. 3.00$ 900.00$
Tank inerting/transport/disposal 1 job (2 tanks) 5,040.00$ 5,040.00$
Subcontractor mobilization (1/3) 1 job 251.67$ 251.67$
Sub-Total 6,315.67$

Tank Removal, Cleaning, Transport and Disposal Sub-Total 20,567.51$
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Unit Price Cost

ITEM
Labor

Project Hydrogeologist (Travel) 5 + 3 8 hours 57.08$ 456.64$
Sub-Total 456.64$

Equipment Rental
Portable toilet 1 week 35.00$ 35.00$
Waste disposal 1 ton 50.00$ 50.00$
Dumpster 4 day 28.00$ 112.00$
Sub-Total 197.00$

Travel
Mileage 400 miles 0.405$ 162.00$
Per Diem (3 persons, 4 days Plus 2 person, 1 day) 14 day 31.00$ 434.00$
Hotel 11 nights 60.00$ 660.00$
Sub-Total 1,256.00$

Materials
Personal Protective Equipment (3 persons) 9 day 25.00$ 225.00$
Sampling Equipment 2 set 10.00$ 20.00$
Sub-Total 245.00$

General Requirements Sub-Total 2,154.64$

SITE WORK SUB-TOTAL 23,442.49$

Subcontractor's Sub-Total 6,840.67$       (a)

MCS's Sub-Total 16,601.82$     (b)

Subcontractor Overhead 10.00% of (a) 684.07$

Corporate Overhead 16.80% of (b) 2,789.11$
Sub-Total 26,915.66$             (c)

Profit 7.00% of (c) 1,884.10$
Sub-Total 28,799.76$             (d)

Bond 3.50% of (d) 1,007.99$
Sub-Total 29,807.75$

Sales Tax 8.80% of (d) -$
Sub-Total -$

Business & Occupation Tax 1.50% of (d) 447.12$
Sub-Total 30,254.87$

SITE WORK TOTAL 30,254.87$

TASK 3: General Requirements Units

Page 3 Warehouse 1 (0001)



PROJECT: DESIGN-BUILD:  UNDERGROUND STORAGE TANK REMOVAL
LOCATION: AUBURN, WASHINGTON
SOLICITATION NO.
REF:
DATE: July 1, 2005

BID ITEM NO. 0001- Warehouse 2 UST Removal and Disposal

Unit Price Cost
ITEM
Labor

Project manager 1 hours 52.36$
Field Manager - hours 36.07$ -$
Field Technician 4 hours 32.00$ 127.98$
Sub-Total 127.98$

Laboratory Analysis
NWTPH_DX (Next Day) 4 Sample 131.25$ 525.00$
Shipping 1 Batch 15.00$ 15.00$

540.00$

Collection, Shipping and Analysis Sub-Total 667.98$

ITEM
Labor

Project Manager 8 hours 52.36$ 418.85$
Field Manager 40 hours 36.07$ 1,442.69$
Field Technician 30 hours 32.00$ 959.86$
Operator- Heavy eqmt & concrete 40 hours 48.75$ 1,950.04$
Laborer 30 hours 30.25$ 907.50$
Sub-Total 5,678.93$

Equipment Rental
LEL/O2 Meter 3 day 75.00$ 225.00$
PID 3 day 50.00$ 150.00$
Draeger Pump 3 day 25.00$ 75.00$
Draeger Tubes 0.33 box 30.00$ 9.90$
Asphalt cutting saw 2 day 93.50$ 187.00$
Metal nibbler 1 day 120.00$ 120.00$
Air compressor, 185 cfm 3 day 93.50$ 280.50$
Sawzall 3 day 20.00$ 60.00$
Nitrogen pack ( for inerting tank) 2 tank 200.00$ 400.00$
Excavator, 200 series 3 day 568.50$ 1,705.50$
Plate compactor 3 day 178.50$ 535.50$
Hydraulic breaker 1 day 695.00$ 695.00$
Pressure washer, 2500 psi 3 day 86.00$ 258.00$
Equipment transport 2 deliveries 65.00$ 130.00$
Hay bales, delivered 20 ea 4.00$ 80.00$
Filter fabric for storm drains 50 sf 1.00$ 50.00$
Plastic sheeting, 6 mil 400 sf 0.10$ 40.00$
Backfill material, delivered 57 CY 22.00$ 1,254.00$
Equipment fuel 150 gal 3.00$ 450.00$
Concrete and forms 1 ls 200.00$ 200.00$
Concrete mixer 1 day 93.50$ 93.50$
Storm line 30 lf 30.00$ 900.00$

TASK 1: Collecting , Shipping and Analyzing Soils for
Potential Release Units

TASK 2: Oversight, Tank Removal, Cleansing, Transport and
Disposal, Paving Units Unit Price Cost
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Portable Fencing 175 feet 1.80$ 315.00$
Pipe disposal 1 ls 200.00$ 200.00$
Sub-Total 8,413.90$

Sub-Contractors

Asphalt Paving 300 sq ft 3.00$ 900.00$

Tank inerting/cleaning/transport/disposal 1 job 5,040.00$ 5,040.00$
Subcontractor Mobilization (1/3) 1 job 251.67$ 251.67$
Sub-Total 6,706.67$

Tank Removal, Cleaning, Transport and Disposal Sub-Total 20,799.50$
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Unit Price Cost

ITEM
Labor

Project manager (reporting) 8 hours 52.36$ 418.85$
Sub-Total 418.85$

Equipment Rental
Portable toilet 1 week 35.00$ 35.00$
Waste disposal 1 ton 50.00$ 50.00$
Dumpster 4 day 28.00$ 112.00$
Sub-Total 197.00$

Travel
Mileage 400 miles 0.405$ 162.00$
Per Diem (3 persons, 4 days Plus 2 person, 1 day) 14 day 31.00$ 434.00$
Hotel 11 nights 60.00$ 660.00$
Sub-Total 1,256.00$

Materials
Personal Protective Equipment (2 persons) 6 day 50.00$ 300.00$
Sampling Equipment 2 set 10.00$ 20.00$
Sub-Total 320.00$

General Requirements Sub-Total 2,191.85$

SITE WORK SUB-TOTAL 23,659.32$

Subcontractor's Sub-Total 7,231.67$       (a)

MCS's Sub-Total 16,427.66$     (b)

Subcontractor Overhead 10.00% of (a) 723.17$

Corporate Overhead 16.80% of (b) 2,759.85$
Sub-Total 27,142.34$             (c)

Profit 7.00% of (c) 1,899.96$
Sub-Total 29,042.30$             (d)

Bond 3.50% of (d) 1,016.48$
Sub-Total 30,058.78$

Sales Tax 8.80% of (d) -$
Sub-Total -$

Business & Occupation Tax 1.50% of (d) 450.88$
Sub-Total 30,509.66$

SITE WORK TOTAL 30,509.66$

TASK 3: General Requirements Units

Page 3 Warehouse 2 (0002)



PROJECT: DESIGNBUILD:  UNDERGROUND STORAGE TANK REMOVAL
LOCATION: AUBURN, WASHINGTON
SOLICITATION NO.
REF:
DATE: July 1, 2005

BID ITEM NO. 0001 Final Closure Report and Site Cleanup/Demobilization

Unit Price Cost
ITEM
Labor

Project Manager 32 hours 52.36$ 1,675.38$
Field manager 12 hours 36.07$ 432.81$
CAD Drafting 16 hours 40.72$ 651.54$
Field Technician 40 hours 32.00$ 1,279.81$
Clerical 24 hours 26.18$ 628.27$

SubTotal 4,667.81$

Materials
Report Binding (90 % Draft and %100 Final) 24 copy 2.50$ 60.00$
Copies 1,400 copy 0.10$ 140.00$
Color Copies 48 copy 1.00$ 48.00$
SubTotal 248.00$

Final Closure Report Completion SubTotal 4,915.81$

CLOSURE REPORT SUBTOTAL 4,915.81$

Unit Price Cost

ITEM
Labor

Field manager 10 hours 36.07$ 360.67$
Laborer 10 hours 30.25$ 302.50$
SubTotal 360.67$

Equipment Rental
Portable toilet 1 week 35.00$ 35.00$
Waste disposal 2 ton 50.00$ 100.00$
Dumpster 4 day 28.00$ 112.00$
SubTotal 247.00$

Travel
Mileage 400 miles 0.405$ 162.00$
Per Diem (3 persons, 4 days Plus 2 person, 1 day) 2 day 31.00$ 62.00$
Hotel  nights 60.00$ $
SubTotal 224.00$

Materials
Personal Protective Equipment (2 persons) 2 day 50.00$ 100.00$

TASK 1: Final Field Closure Report Units

TASK 2: Demobilization Units

Page 1 CLOSURE REPORT (0001)



SubTotal 100.00$

Demobilization SubTotal 931.67$

MCS's SubTotal 5,847.48$ (b)

Subcontractor Overhead 10.00% of (a) $

Corporate Overhead 16.80% of (b) 982.38$
SubTotal 6,829.86$ (c)

Profit 7.00% of (c) 478.09$
SubTotal 7,307.95$ (d)

Bond 3.50% of (d) 255.78$
SubTotal 7,563.73$

Sales Tax 8.80% of (d) $
SubTotal $

Business & Occupation Tax 1.50% of (d) 13.98$
SubTotal 7,577.70$

CLOSURE REPORT & DEMOBILIZATION TOTAL 7,577.70$

Page 2 CLOSURE REPORT (0001)



PROJECT: DESIGN-BUILD:  UNDERGROUND STORAGE TANK REMOVAL
LOCATION: AUBURN, WASHINGTON
SOLICITATION NO.
REF:
DATE: July 1, 2005

BID ITEM NO. 0002A- Contaminated Soils Removal and Disposal

Unit Price Cost
ITEM
Labor

Project Manager hours 52.36$
Field Manager 1.0 hours 36.07$ 36.07$
Field Technician 2.0 hours 32.00$ 63.99$
Sub-Total 100.06$

Laboratory Analysis
NWTPH_DX (Next Day) 1.0 Sample 131.25$ 131.25$
BTEX 1.0 Sample 122.50$ 122.50$
Shipping 1.0 Batch 15.00$ 15.00$

268.75$

Collection, Shipping and Analysis Sub-Total 368.81$

ITEM
Labor

Field Manager 1.25 hours 36.07$ 45.08$
Operator- Group 2 (1 man) 1.25 hours 48.75$ 60.94$
Sub-Total 106.02$

Equipment Rental/materials
PID 0.10 day 50.00$ 5.00$
Draeger Pump 0.10 day 25.00$ 2.50$
Draeger Tubes 0.10 box 30.00$ 3.00$
Excavator 0.50 day 568.50$ 284.25$
Plastic liner 1.00 liner 40.00$ 40.00$
Sub-Total 334.75$

Sub-Contractors
Contaminated Soil Disposal 12 ton 30.30$ 363.60$
Contaminated Soil Transport 1 load 240.00$ 240.00$
Sub-Total 603.60$

Contaminated Soil Removal and Disposal Sub-Total 1,044.37$

Unit Price Cost

Unit Price Cost

TASK 3: General Requirements Units

TASK 1: Collecting , Shipping and Analyzing
Soils for Potential Release Units

TASK 2: Contaminated Soil Removal and
Disposal Units

Page 1 Cont. Soil Remov_Dispos (0002A)



ITEM

Travel
Per Diem (2 person) - days 31.00$ -$
Hotel (2 persons) - nights 60.00$ -$
Sub-Total -$

Materials
Personal Protective Equipment (2 person) 0.10 day 50.00$ 5.00$
Photoionization Detector (PID) 1.00 day 50.00$ 50.00$
Sampling Equipment 1.00 day 10.00$ 10.00$
Sub-Total 65.00$

General Requirements Sub-Total 65.00$

CONTAMINATED SOIL REMOVAL AND DISPOSAL SUB-TOTAL 1,478.18$
recurring costs, 90 tons basis, subtotal $5,985.48

Subcontractor's Sub-Total 603.60$      (a)

MCS's Sub-Total 874.58$      (b)

Subcontractor Overhead 10.00% of (a) 60.36$

Corporate Overhead 16.80% of (b) 146.93$
Sub-Total 1,685.47$             (c)

Profit 7.00% of (c) 117.98$
Sub-Total 1,803.45$             (d)

Bond 3.50% of (d) 63.12$
Sub-Total 1,866.57$

Sales Tax 8.80% of (d) -$
Sub-Total

Business & Occupation Tax 1.50% of (d) 28.00$
Sub-Total 1,894.57$

CONTAMINATED SOIL REMOVAL AND DISPOSAL TOTAL 1,894.57$

recurring costs, 90 tons basis, total $7,709.29
per ton 85.66$

Page 2 Cont. Soil Remov_Dispos (0002A)



PROJECT: DESIGNBUILD:  UNDERGROUND STORAGE TANK REMOVAL
LOCATION: AUBURN, WASHINGTON
SOLICITATION NO.
REF:
DATE: July 1, 2005

BID ITEM NO. 0003A Additional Backfill

ITEM
Labor

Field Manager 1 hours 36.07$ 36.07$
Operator Group 3 (1 man) 1 hours 48.75$ 48.75$
SubTotal 84.82$

Materials/Equipment
Excavator, 200 Series, with plate compactor 0.5 day $747 373.50$
Backfill Material (Delivered) 12 ton 10.50$ 126.00$

SubTotal 499.50$

Haul and Compact Additional Backfill SubTotal 584.32$

Unit Price Cost

ITEM

Travel
Per Diem (2 person)  days 31.00$ $
Hotel (2 persons)  nights 60.00$ $
SubTotal $

General Requirements SubTotal $

HAUL AND COMPACT ADDITIONAL BACKFILL SUBTOTAL 584.32$

MCS's SubTotal 584.32$ (b)

Subcontractor Overhead 10.00% of (a) $

Corporate Overhead 16.80% of (b) 98.17$
SubTotal 682.48$ (c)

Profit 7.00% of (c) 47.77$
SubTotal 730.26$ (d)

Bond 3.50% of (d) 25.56$
SubTotal 755.82$

Sales Tax 8.80% of (d) $
SubTotal

Business & Occupation Tax 1.50% of (d) 11.34$
SubTotal 767.15$

HAUL AND COMPACT ADDITIONAL BACKFILL TOTAL 767.15$

BULK QUANTITIES (OVER 50 TONS) 42.62$

Unit Price Cost

TASK 2: General Requirements Units

TASK 1: Oversight, Haul and Compact Additional
Backfill Units

Page 1 Additional Backfill (0003)



PROJECT: DESIGNBUILD:  UNDERGROUND STORAGE TANK REMOVAL
LOCATION: AUBURN, WASHINGTON
SOLICITATION NO.
REF:
DATE: July 1, 2005

BID ITEM NO. 0004 Contaminated Water Disposal

Unit Price Cost
ITEM

Labor
Project Manager 0.1 hours 52.36$ 5.24$
Field Manager 1 hours 36.07$ 36.07$
Field Technician 2 hours 32.00$ 63.99$
SubTotal 105.29$

Laboratory Analysis
NWTPH_DX (Next Day) 1.0 Sample 131.25$ 131.25$
BTEX 1.0 Sample 122.50$ 122.50$
Shipping 1.0 Batch 15.00$ 15.00$

268.75$
Equipment Rental

Storage Tanks 1 day 200.00$ 200.00$
Trash pump (3") and Hose 1 day 50.00$ 50.00$
SubTotal 250.00$

SubContractors
Pumper Truck Hourly Rate 2 hours 79.75$ 159.50$
Disposal 100 gallons 0.35$ 35.00$
SubTotal 194.50$

Transportation and Disposal of Contaminated Water SubTotal 818.54$

TRANSPORTATION AND DISPOSAL SUBTOTAL 818.54$
RECURRING COSTS (EXCLUDES LAB) AND REDUCED WATER HANDLING, 2000 GAL/DAY 2,501.29$

Subcontractor's SubTotal 448.25$ (a)

MCS's SubTotal 370.29$ (b)

Subcontractor Overhead 10.00% of (a) 44.83$

16.80% of (b) 62.21$
SubTotal 925.58$ (c)

Profit 7.00% of (c) 31.38$
SubTotal 956.96$ (d)

Bonding 3.50% of (d) 33.49$
SubTotal 990.45$

Business & Occupation Tax 1.50% of (d) 14.86$
SubTotal 1,005.31$

CONTAMINATED WATER DISPOSAL TOTAL 1,005.31$

RECURRING COSTS TOTAL, PER 2000 GALLON 3,283.95$
PER GALLON 1.64$

TASK 1: Oversight, Transportation and Disposal of
Contaminated Water Units

Page 1 Contaminated Water (0004)



PROJECT: DESIGNBUILD:  UNDERGROUND STORAGE TANK REMOVAL
LOCATION: AUBURN, WASHINGTON
SOLICITATION NO.
REF:
DATE: July 1, 2005

BID ITEM NO. 0005 NonContaminated Water Disposal

Unit Price Cost
ITEM

Labor
Project Manager 0.1 hours 52.36$ 5.24$
Field Manager 1 hours 36.07$ 36.07$
Field Technician 2 hours 32.00$ 63.99$
SubTotal 105.29$

Laboratory Analysis
NWTPH_DX (Next Day) 1.0 Sample 131.25$ 131.25$
BTEX 1.0 Sample 122.50$ 122.50$
Shipping 1.0 Batch 15.00$ 15.00$

268.75$
Equipment Rental

Storage Tanks 1 day 200.00$ 200.00$
Trash pump (3") and Hose 1 day 50.00$ 50.00$
SubTotal 250.00$

SubContractors
Pumper Truck Hourly Rate 2 hours 79.75$ 159.50$
Disposal 100 gallons 0.35$ 35.00$
SubTotal 194.50$

Transportation and Disposal of NonContaminated Water SubTotal 818.54$

TRANSPORTATION AND DISPOSAL SUBTOTAL 818.54$
RECURRING COSTS (EXCLUDES LAB) AND REDUCED WATER HANDLING, 2000 GAL/DAY 2,501.29$

Subcontractor's SubTotal 448.25$ (a)

MCS's SubTotal 370.29$ (b)

Subcontractor Overhead 10.00% of (a) 44.83$

16.80% of (b) 62.21$
SubTotal 925.58$ (c)

Profit 7.00% of (c) 64.79$
SubTotal 990.37$ (d)

Bonding 3.50% of (d) 34.66$
SubTotal 1,025.03$

Business & Occupation Tax 1.50% of (d) 15.38$
SubTotal 1,040.41$

TRANSPORTATION AND DISPOSAL TOTAL 1,040.41$

RECURRING COSTS TOTAL, PER 2000 GALLON 3,283.95$
PER GALLON 1.64$

TASK: Transportation and Disposal of Non
Contaminated Water Units

Page 1 NonContaminated Water (0005)



PROJECT: DESIGNBUILD:  UNDERGROUND STORAGE TANK REMOVAL
LOCATION: AUBURN, WASHINGTON
SOLICITATION NO.
REF:
DATE: July 1, 2005

BID ITEM NO. 0006 Additional Paving

Unit Price Cost
ITEM

Labor
Project Manager 0.2 hours 52.36$ 10.47$
Field Manager 1 hours 36.07$ 36.07$
Field Technician  hours 32.00$ $
SubTotal 46.54$

SubContractors
Paving 1 ton 130.00$ 130.00$
SubTotal 130.00$

Paving (over 35 tons) 176.54$

PAVING (OVER 35 TONS) 176.54$

MCS's SubTotal 176.54$ (b)

16.80% of (b) 29.66$
SubTotal 206.20$ (c)

Profit 7.00% of (c) 14.43$
SubTotal 220.63$ (d)

Bonding 3.50% of (d) 7.72$
SubTotal 228.35$

Business & Occupation Tax 1.50% of (d) 3.43$
SubTotal 231.78$

PAVING (OVER 35 TONS) TOTAL 231.78$

TASK: Additional Paving (greater than 35 tons) Units

Page 1 Additional Paving (0006)



Jun. 29 2005 07:22AM PIFAX NO. :2532721334FROM :CECON

CEcon^corp'ĉ P.O. Box 1514
Tacoma, WA 98401-1514

Environmental and Industrial Contractors
June 29, 2005

Mr.Matt Schultz
MCS Environmental, Inc.
5562 Alloy South
Missoula,Montana 59808

Phone: 425-697-4340 oxt. 2344, Fax: 425-697-4370

RE: UST Removal - GSA Complex, Auburn, WA

Mr.Matt Schultz,

CEcon Corporation is pleased to present this proposal and cost estimate to complete the following activities
as noted. Based on the noted discussions,CEcon Corporation proposes the following tasks:

• Provide a licensed decommissioning supervisor
• Provide the labor and equipment to pump, rinse, flush lines, and inert the (5) UST’s at. the above

referenced site.
• Provide the labor and equipment for the transportation of the (5) UST’s to a licensed disposal Facility,

disposal bulk and/or residual fuel, and the rinsate product from each.
• Provide triple rinse certification, the fuel disposal receipt, and the tank disposal receipt from recycle

facility,

• Work for this project includes 1 each mob/demob (additional mob $1,750.00)

The estimated costs for completing the above tasks for each site are as follows:

Building 815-10,000 gal. # 5Fuel OH
Warehouse #1-8,000 and 1,500 gal. Fuel Oil
Warehouse # 2-8,000 and1,500 gal. Fuel Oil

We propose to do this for the Lump Sum Price of$52,863.00 plus applicable W.S.S.T. If this job is for
rc-sale we will require a Washington State Resale Certificate.

Our estimate is based on one mobilization to provide consecutiveservice at the three sites. Please do not
hesitate to call us at (253) 272-8851 if you have any questions. We look forward to serving you.
Sincerely yours,

Tracy Smith,Project Manager
CEcon Corporation

;

i

^AAtrvi

Client Acceptance Signature Date

Printed Name

1703 Portland Avenue • Tacoma, WA 98421 -2803 • (253) 272-8851 • Fax (253) 272-1334
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Clearcreek
iPIll
C O N T R A C T O R S

Environmenial/Civil

June 29, 2005

Matt Schultz
Environmental, Inc.

6505 216th Street SW,Suite 100
Mountlake Terrace, WA 98043

RE: Tank Decommissioning, Removal, and Disposal at GSA Facility, Auburn

MCS

Dear Mr. Schultz:

Thank you for the opportunity to provide you with a revised cost proposal on this project. These costs
include a tank cleaning crew (supervisor, laborers (2), site trucks, and vacmaster) to decommission
four underground diesel storage tanks (1-10,000, 2-8,000, and 2-1,500 gallon tanks). Removal of
surface material, dean overburden, tank removal/loading, and backfill/restoration will be done by
others. Clearcreek assumes the tanks are not tar coated for disposal purposes. Additionally,
Clearcreek assumes that a marine chemist is not required since the tanks were used for diesel
storage.
The schedule of values for this project includes the following:

Description Qty Units Unit Price Total CostItem
$ 425.00Site mobilization/de-mobilizatoin 1 LS $ 425.001

Decommission and removal of one 10,000-gallon UST 1 LS $ 3,385.00 $ 3,385.002
Decommission and removal of two 6,000-gallon UST EA $ 3,105.00 $ 6,210.003 2

$ 3,340.004 Decommission and removal of one 1,500-gallon UST EA $ 1,670.002

$ 13,360.00ESTIMATED PROJECT TOTAL

Please refer to Attachment A for cost proposal assumptions and exclusions for this project. Give me a
call if you have any questions or comments regarding this proposal.
'Sincerely,

flay Wflcox
Project ,Manager

.A??,

3203 15th Street, Everett, WA 98201 Tel: [425] 252-5800 Fax: [425] 252-1093
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Commercial Removals

Residential Fill In-Place
etWIROMMSMTAL TANK SRRV30S,swc.Industrial Site Remediation

"Puget Sound's Leading Provider of Tank Related Services"

Facsimile Transmittal

To: Matt Schultz Fax: (425) 697-4340

Company: MOS Environmental (425) 697-4370Phww:

From: Tom Vaughn Date: June 29, 2005

Ra: UST Decommissioner Proposal 01Pages:

Message:

Matt:
Listed below please find our proposal for the G8A UST decommissioning project we spoke of yesterday:

S_«£« : A d Arvj s e J 0H; /^Licensed UST Decommissioner (4 hour mlnlmum/day) , . 575/hour $5 0 0»Pump Truck w/ Operator (2 hour mlnlmum/day) fxuv»- »ltir <r SBfl/hour .runs
Diesel No.2/Water Disposal \ $0.3fl/gal ( S H o
Transport, Clean, Cut Up end Dispose of
1-10,000 gal UST, 2-8,000 gal USTB,
2-1,500 gal USTe (all diesel)

Thank you for the opportunity to submit this proposal,

Sincerely,

:

4r°=>Lump Sum $4,300

4,-&D (ss /wj )n

Tom Vaughn

Environmental Tank Sarvfoe, Ine,
3260 B street NW, Suite E

Auburn, WA 98001
(253) 833-437S

Fax (253) 938-2898
ENVIR-TS094PU

This document Is for the so!* us* of the named addressee, who ia the Intended recipient, and may contain oonfldsntlai and
privileged Information. Any unauthorized review, uu, disclosure or distribution Is prohibited. If you ere not the Intended
recipient, please contact the sender by ficslmlle et (253) 939-2898 or call the sender al (253) 6334375, and please destroy all
copies of the origins! massage.
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Sample Holding Times
Samples should be delivered to the laboratory as soon as possible after sampling in order

for the laboratory to analyze the samples within regulatory holding times. Refer to the

Sample Preservation, Storage and Holding Times chart on pages 13 and 14. Please

contact the laboratory if you have any other questions regarding holding time

requirements. Samples received by the laboratory will be stored for 30 days from the date

of receipt. For samples requiring longer storage, there is a $5.00 per sample per month

charge.

r L!JS
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Analytical Methods:
OnSite will perform analytical services using methods approved by the U.S. Environmental

Protection Agency (EPA), Standard Methods for the Examination of Water and Wastewater,

Washington Department of Ecology (WDOE), State Agencies, or other recognized

methodologies. OnSite may deviate from these methodologies, if necessary or

appropriate, due to the nature or.composition of the sample, based on the reasonable

judgment of the laboratory.

mm !
Turnaround Time
Turnaround time for OnSite's standard deliverables is 7 working days from receipt of

samples by the laboratory. For more complex deliverables, turnaround time is 15 working

days. Expedited turnaround is available at the following premiums above list price:bmw ,

100% based on availability
75%
50%

Same day service
1 day turnaround
2 day turnaround
3-6 day turnaround 25%

r
Please schedule rush analyses prior to submission of samples. Samples received by the.

laboratory after 3:30 pm will be considered received on the next working day. Completion

of rush service and standard turnaround is considered to be the facsimile, e-maii

transmission or the verbal delivery of results prior to 5:00 pm on the due date. Final written

analytical reports will be mailed within two business days of the preliminary results.

Pricing
OnSite keeps the fee schedule as simple as possible. We do not charge for compositing

samples, determining percent solids for soils, or for sample disposal. The price schedule is

applicable for water, soil, sediment and waste matrices unless otherwise specified.
Discounts from our standard prices are available for large projects or long-term contracts.
Contact the laboratory for details.v

' v :

ft .
::-fT

I
Payment Terms
Payment terms are net 30 days from the date of the report. Past due invoices will be

subject to an interest charge of 1.5% per month.
i
V
'

2
y
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Petroleum Hydrocarbon Analyses

T ,

PriceEPA MethodAnalysis

50GC - FIDHydrocarbon Identification .

70Gasoline Range Hydrocarbons 8015 Mod.

i
8015 Mod./8021B 75Gasoline Range Hydrocarbons with BTEX

70BTEX 8021B

658021BBenzene

BTEX and MTBE1 758021B

BTEX, N-Hexane and MTBE1 808021B

8260B 90EDB/EDC

90EDB/DBCP - low levels 8011

90MTBE confirmation 8260B

758015 Mod.Diesel Range Hydrocarbons

Oil and Grease
Hexane Extractable Material (HEM)
HEM, Silica Gel Treated (non-polar)
HEM and Siiica Gel Treated HEM

651664
1664 70

801664

Air Analyses2 PriceEPA Method

Gasoline Range Hydrocarbons

Gasoline Range Hydrocarbons with BTEX

8015 Mod. 90

958015 Mod./8021B
¥& 'i *

908021BBTEX

BTEX and MTBE1 958021B

1908260BVolatile Organics

120Halogenated Volatile Organics 8260B

MTBE confirmation 8260B 110

'

I

1 This method is recommended only to qualitatively indicate the presence of MTBE.
Any detectable results should be confirmed by GC/MS because MTBE often coelutes
with common gasoline components.

2 Turnaround time is 3 business days. Tedlar bags are supplied at no charge.

7
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i Standard Methodologies
:

Parameter EPA Method Technique Price

Water/Soil Water Soil

$50 $55Hydrocarbon Identification (HCID) NWTPH-HCID GC/FID

Gasoline Range Hydrocarbons +
BETX

$75 $80NWTPH-Gx / EPA GC/FID/PID
8021

Gasoline Range Hydrocarbons $55 $60NWTPH-G
/AK101/EPA 8015M

GC/FID

$60Diesel Range Hydrocarbons $65NWTPH-Dx / AK102 GC/FID

$60Extended Range Diesel/Oil
Hydrocarbons (RRO)

$65NWTPH-Dx /
AK102/103

GC/FID

$75Hexane Extractable Material
(FOG/TPH)

EPA 1664 Gravimetric $70

Volatile Aromatics (BETX + MTBE) $60 $65EPA 8021 GC/PID

Washington Department of Ecology Interim TPH methods

Parameter EPA Method Technique Price

Water/Soil Water Soil

$120 $130Volatile Petroleum Hydrocarbons
(VPH)

WDOE GC-FID

$150 $150VPH + BETX, MTBE, Naphthalene
(GC only)

WDOE GC-FID

I$80 $85BETX, MTBE, Naphthalene
(confirmation)*

WDOE / 8260 GC-MS

$120 $125Extractable Petroleum
Hydrocarbons (EPH)

GC-FIDWDOE

$290 $295EPH + PAHs WDOE / 8270 GC-FID /
GC-MS

GC-FID /
GC-MS-SIM $290 $295EPH + PHAs (SIM) WDOE / 8270

‘Confirmation analysis by GC/MS only,no VPH range reported

Analytical Resources, Inc.:: Price List 13/37 06/21/05 07:00:35



standard time allotments or for samples not analyzed.
In the event that ARI is unable, after reasonable effort, to obtain removal of any contaminated or hazardous
materials, the Client agrees to accept the return of such samples to its facilities for the proper disposal of
same. ARI agrees that such waste will be transported in a safe and environmentally sound manner as to
prevent any waste from entering the environment as a pollutant. Such costs of preparation for transport and
actual costs of transfer shall be borne by the Client.

Sample Holds:

If requested, ARI will hold samples past the sample disposal date noted above, at a rate of $5 per sample
container per month. Hold charges are in addition to any other processing or analytical fees applied to the
samples.
Turnaround Time:
Turnaround time (TAT) consitutes the number of working days between sample receipt before 3 pm and due
date for delivery of the analytical results. If the due date falls on a weekend or holiday, the TAT will extend to
the following business day. ARI shall make every reasonable effort to meet any due dates quoted or
acknowledged.

Standard Rush Charges

24- 48 Hour TAT 100% Surcharge

72 Hour TAT 75% Surcharge

4-5 Day TAT 50% Surcharge

6 -13 Day TAT 25% Surcharge '

Upon the request of the Client, and subject to ARI's approval, ARI may agree to use its best efforts to
perform services for the Client on an expedited basis. ARI reserves the right to assess a surcharge for
expedited (RUSH) services. In the event that expedited services cannot be performed and the results
thereof provided in writing by the specified date, ARI will, subject to the provisions and to the extent
available, provide verbal results by telephone to the Client on such specified date to fully satisfy its
obligations.

Analytical Resources, Ino. :: Price List 3/37 06/21/05 07:00:35

i



p.1253 863 5402flR Rsphalting IncJun 28 05 11:43a

A A ASPHALTING, INC
2518 EAST VALLEY HIGHWAY

SUMNER, WA. 98390
(253) 863-4759 (253) 939-0214

FAX (253) 863-5402

PROPOSAL AND CONTRACT
NAME: MCS Enviromental

ADDRESS: 6505 216th St SW, Suite 100
CITY/ST.: Mountlake Terrace, Wa. 98043

PROJECT: GSA
Auburn, Wa.

MAP PAGE: 745 J-7
JOB #: 96

DESCRIPT: Asphalt Repairs
ATTN: Matt

PHONE #: 425-697-4340 ext 2344
FAX #: 425-697-4370

CELL #: DATE: June 28, 2005
We propose to furnish ail materials and labor to complete in a substantial and workmanlike manner according to standard practices.

BID PRICEQUANTITY DESCRIPTION OF WORK

Asphalt Repairs
1S00 SQ Ft Subgrade and crushed rock to be done by others. Fine grade existing crushed rock,compact, and apply tack $ 4,500.00

to inside edge of existing asphalt. Pave 4" in depth, in 2 compacted lifts, with class B asphalt Seal edges
with AR 4000.

Price is $3.00 Sq Ft, Final billing upon completion of project.
EXCLUSIONS: PERMITS, ENGINEERING, TESTING, SALES / USE TAX

All of the above work to be completed for the sum of $ 4,500,00 , plus tax, if applicable.
TERMS:Net Cash Upon Completion. Proposal subject to change or cancellation after 30 days.
If this account is in defeulL and is assigned to a collection agency for collection, then (customer) shall be liable for collection costs and fees including
contingent collection fees charged by the collection agency in addition to principal, interest at 18% annum and all other charges owing on the account.
If legal action is commenced, then Washington law shall apply, (merchant) may place venue in the Superior Court of Pierce County, Washington
and the prevailing party shall be awarded its taxable costs and reasonable attorney fees.
AA Asphalting Inc. assumes no responsibility or liability for subgrade failures, damage to or from hidden utilities, wires or other structures.
All permits are the responsibility of the purchaser. AA Asphalting is an equal opportunity employer.

Respectfully submitted,
A A Asphalting Inc.

By,

'ACCEPTANCE
The above proposal is hereby accepted. You are authorized to complete the work described, and I/We agree to pay the amount
described according to the terms thereof:

Date: Authorized Signature
This contractor is registered with the State of Washington, registration No. AAASP1223DF, (expiration date August 1 ), as a general / specialty
contractor and has posted with the state a bond or cash deposit of $6,000.00 for the purpose of satisfying claims against the contractor for negligent
or improper work or breach of contract in the conduct of the contractor's business.This bond or cash deposit may not be sufficient to cover a claim
which might arise from the work done under your contract. If any supplier or materials used in your construction project or any employee of the
contractor or subcontractor is not paid by the contractor or subcontractor on your job, your property may be liened to force payment If you wish
additional protection, you may ask the contractor to provide you with original “lien release" documents from each supplier or subcontractor on your
project The contractor is required to provide you further information about lien release documents, if you request it. General information is also
available from the Department of Labor and Industries. This notice is sent in compliance with the laws of the State of Washington RCW 18.27114.

PLEASE SIGN AND RETURN ONE COPY
BID#: B1398
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Sent By: LAKERIDGE PAVING CO;

;

Complete Site Development Contracts - Commercial - Residential

TO: MCS Environmental, Inc. 06/30/05DATE:
TELEPHONE:
FAX :
JOB SITE:

4254̂ 7-4370
Auburn, WA

ATTENTION: Matt Net on completionTERMS:

**Tank Patches **
Asphalt Paving Proposal

Job Includes:

All labor and materials
Apply tack along edges
Pave and compact 4" class B asphalt
Seal edges AR-4000
One mobilization - Additional $1,250.00 each
Area - Approx. +/- 1,500 sq/ftper customer request

1
2
3
4
5 i
6

** Approx. +/- 35 ton class B asphalt @ $145.00 per ton ** a 3 TO
*Final price based on actual quantites used *

(JejwvAug’-K'-t- Tfcs

$V 5 8 / s i

Job Excludes:

1 SALES TAX, PERMITS AND FEES
2 SURVEY, LAY-OUT AND SUBGRADE PREP BY OTHERS
3 UTILITY ADJUSTMENTS, TRAFFIC CONTROL AND MATERIAL TESTING
4 SWEEPERS, SEALCOAT, CURBING AND STRIPING
5 ANY ITEMS NOT SPECIFICALLY LISTED ABOVE

PLUS WASHINGTON STATE SALES TAX OR RESALE CERTIFICATE
WE CANUOT BE RESPONSIBLE FOR SUBGRADE FAILURE

* No Work StBrted Until Signed Contract Received
* Visa and Mastercard Accepted
The undersigned agrees to pay Lakertdge Paving Company L.L.C., interest of 1.3% per month or et maximum rate allowed by lew,
if less, on any past due accounts, plus reasonable attorney's fees end coats incurred in

* Price Void After 90 days

of said account.

'GCOMPANY L.L.C.LAKERIDiBy:
By:Date:

Jeff PfarteXProject Manager
Office(253) 631-8290 /Mobile{206) 396-0920

1WM, (oral r'H nnnrt r—
nA lOft Ufe.kl.-~ '



06/28/2005 12:54:19 Page 3 of 4From: HERTZ CORPORATION To: 425-697-4370 MATT SCHULT Msg#S26222.0.2
|

Show R.A. Number on all Correspondence

15493337
Page 1 of 2

QUOTE
** COPY **

R.A- No.

Equlpnmrt ftent&i

BRANCH: 722 BILL TO CUSTOMER:1391390 SH3PPTNC ADDRESS

HERC TACOMA
44 03 2 OTH STREET EAST
FIFE, WA 98424
2 5 3 - 9 2 2 - 3 8 5 2

MCS ENVIRONMENTAL INC
5 5 6 2 ALLOY S
MISSOULA , MT 59808 -9621

GSA BUILDING
2 5 0 0 C S T S W
AUBURN, WA 98 0 01

C# : 4 0 6 - 7 2 8 - 7 7 5 5
J# : 4 2 5 - 6 9 7 -4 3 4 0S=>6'£L'<TS i

DESCRIPTION/CHARGES i

DROP DATE: B/M /n*
DROP TIME: 07:00
SALES COORDINATOR:

Rates subject to availability

EST START: 8/01/05 7:00

SHIPPED BY:
ORDER DATE:<5/28/05

EST RETURN: 8/25/05 7:00

ORDERED BY: SCHULTZ. MATT
SALESPERSON:737

PO# / JOB#: PENDING / GSA
Rates include maintenance service
Day

£ £ £ . 00 1905.00 6165.00 6165.00
Hours/Min

8.0 Ohio/ 565.0 0

Week 4 Weak AmountQty Equipment it

EXCAVATOR/19 -21 METRIC TOM/CRAWLEE/DSL
2460100

1

3 . SO
695.00 695.00 2505.00 7640.00 7640.00

ENVIRONMENTAL RECOVERY FEES
BREAKER/HYD/5000#/EXCAVATOR
7090250

T.»MDER/HYD/24000 -24 0 0 0#
7110240

6686000001
8.00hr/1

8 . OOh*•/ 175.00 175.00 505.00 1525.00 1525.001

4.OOhr/COMPRESSOR/185CFM/DSL/PORTABLE
0 0 6 0 1 8 0

76.00 90.00 280.00 620.00 620.00i

3.50
64.00 78.00 250.00 495.00 495.00

ENVIRONMENTAL RECOVERY FEES
WASHER/2000-2999PSI/ORS
7660020

6686000001
4.OOhr/1

1.00
440.00

ENVIRONMENTAL RECOVERY FEES 6686000001
SAW/WALK BEHIND/SELFPROP/l 0 -19HP/GAS
1330210

8 . OOhr/ 440.0085.00 8 5 . 0 0 2 0 0 . 0 01

1 . 0 0ENVIRONMENTAL RECOVERY FEES 6686000001

65.00
CONTINUED

DELIVERY CHARGE

For GREAT DEALS on USED EQUIPMENT - visit ua on-line at wuimJb.etteeguilLCflro.

CARF,FULLY READ TERMS AND COiyDITIOiNS OIU REVERSE 5IDF. OF THIS PAGE
Notwiflutanding payment of tho LDW Too. Customer is lioblo for all damooo to ttw Equipment and aspens? of TJT.Tlr1 caused by tbo Equipmsut boino used or opeintod in sioktion of the terms and
conslitsaiK on ttso Pasons Sida of 18s pea? or m swhttso of tbo LOSS AMD DAA&OGr. WAIVIP. CuspL

PASACAAKH 12.ON Ton nnvra&E SIDE or THIS PACE IS IN unr or ( ) ILL W.VUUAMTTES. EXPRESS. IMPLIED OP STATUTORY. INCLUDING. PUT NOT LIMITED TO. TOE IMPLIED
WARRANTY OF MERCHANTABILITY AND THE IMEUED WARRANTY QF FITNESS FOR A PARTICULAR PURPOSE: AND (S) ALL OBLIGATIONS ON THE PART OF HERC TO CUSTOMER
FOR DAMAGES. INCLUDING. BUT NOT LIMITED TO. INDIRECT. INCIDENTAX. CONSEQUENTIAL OR SPECIAL DAMAGES ARISING OUT OF OR IN CONNECTION WTTH THE LEASING.
MAINTENANCE.USE. OPERATION. STORAGE.ERECTION. DISMANTLING OR TRANSPORTATION OF THE EQUIPMENT. CUSTOMER REPRESENTS THAT BE BAS FULLY INSPECTED THE
EQUIPMENT AND THAT SAME IS IN GOOD CONDITION AND REPAIR. CUSTOMER IS ILAELE FOR ALL VIOLATIONS OF LAW ARISING OUT CUSTOMER'S USE. POSSESSION OR
OPERATION OT THE EQUIPMENT. THE EQUIPMENT DESCRIBED HEREIN IS RENTED PURSUANT TO AND IN ACCORDANCE WITH THE TERMS AND CONDITIONS SET EORTH ABOVE

AND ON THE REVERSE SIDE OF THIS PAGE. CUSTOMER REPRESENTS HAVING READ AND AGREED TO SAME.
T Environmental Recovery Fee — If an Environmental Recovery Fee Is charged,
it is a recovery by HERC of its expenses and coals for handling, managing,
and/or disposing of waste materials associated with the rented equipment that
contain hazardous substances , such as motor oil, grooeo, and/or hydraulic fluid,
as well as related administrative cost. THIS IS NOT A GO'VEKNMENT
MANDATED CHARGE.

LOSS AND DAMAGE WAIVER £,DW) 15 NOT INSURANCE. Tho CtmrffO for XDW H 34.GO VO
of treots rental chaises. Customer accepts or declines IDW. IT Cus tumor accepts LDW. in
consideration of tbo charge shown above, lessor agrees to waive certain claims against customer
for b» of n* IUPHU to Eqwjnmt, m iccuidiExcv mill Hap Itinu nut) ccmditiuzn vt fort'll in
Paragraph 5, on me Roverso 5Mo or Oils page and in me1,035 AND DAMAGE WAIVER GUIDE
which Customer hereby achnovrledges rereiving. 1

Customer acfcwwJWsros khflk t tw Eqwprowjt wjfljl bo retwnwJ in a irood. Bid
vwoaia faJ ceadidoa froo of c«*Y pud oil bnumtoux svbxtancflfr.

Terms are Net 10 Days
Print Customer Name Title

Customer Signature Date



FW: United Rentals Page 1 of 1

Matthew F. Schultz

From: Michael Grimm [GrimmM@ur.com]
Sent: Tuesday, June 28, 2005 10:50 AM

Matthew F. Schultz
Subject: FW: United Rentals
To:

Sorry
—Original Message—

From: Michael Grimm
Sent: Friday,June 24, 2005 3:22 PM
To: 'm.schultzisJmcs-enviromental.com'
Subject: United Rentals

Matt,

Thank you for giving me the opportunity to bid you some pricing for the August job in Auburn Washington. If
you have any questions please fill free to call me

580 day 2150 wk 5550.mo
160 day 675 wk 1400 mo
500 day 1445 wk 3600 mo

1) 200 excav-
2) Plate comp.
3) hammer

4) 185 air compressor 105 day 400wk 790mo
5) 2500 psi press wash 75. day 300 wk 600 mo

Thank you
Mike Grimm
United Rentals
Sales Rep
35100 Pacific Hwy so.
Federal Way, Wa 98003
Cell: (253)405-2992

United Rentals, Inc.
"The Right Equipment, Right Now!"
1-800-UR-RENTS
http://www.ur.com

7/1/2005
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DAILY WEEKLYCONCRETE MIXER
3 CU. FT. Electric portable 28.00 84.00

^90.0Q225.00
60.00 150.00

9 CU. FT. Gasoline, trailer-mounted
CONCRETE WALK-BEHIND SAW

(plus blade wear charge)
CONCRETE WALK-BEHIND SAW - Self Propelled 90.00 225.00

(plus blade wear charge)
CUT OFF SAW (blades extra)
Gas (12" or 14”) 48.00 120.00
Electric 48.00 120.00GEORGIA BUGGY 24.00

:JITTER BUG - Concrete Tamper 8.00
MORTAR MIXER
7 CU. FT. (2-1/2 bag) Trailer-mounted 90.00 225.00POWER BUGGIE 90.00 225.00

:REBAR CUTTER!

Hand 21.00 . 52.50Electric 3/4" Cap,
:

42.00 105.00;
4 Hrs. 20.00 30.00STUD DRIVER - nails & shot extra

lTest Required
TROWELS & SMALL FINISH TOOLS 4.00TnAUiri H * »
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www.'em era-1dn w.com

June 3, 2005

MCS Environmental Inc.
Warren P. Phillips
5562 Alloy South
Missoula, MT 59808

Dear Warren,
!

First of all I would like to thank you for considering Emerald Services, Inc.
Following is an estimate for the removal of oily water from your job site in Auburn
WA.

In an effort to protect your liability in the collection of solvents, used oil, antifreeze
and oil filters, Emerald Recycling Services carries a total of $10,000,000.00 in
Excess Liability Insurance, and $5,000,000 in Pollution insurance, which is above
and beyond the required of fully funded closure plans for a Part “B” RCRA facility.
Emerald Recycling Services Inc. owns all of the Emerald facilities.

Emerald Recycling Services offers a full service, liquid waste management system
including on-site evaluation, collection, laboratory services and totally monitored
treatment and disposal operations. Our facilities are governed by Environmental
Management Systems (EMS) that ensures safe and responsible handling of all
materials throughout processing.

Below is a proposal of our vacuum services for oily water from your tank cleaning
project.



All rates are guaranteed for a one-year period. After which are subject to change with a
thirty-day written notice. Rates are subject to all applicable taxes and or fees.

Vacuum Services:

$.35 per gal
$2.50 per gal
$79.75 per hour .=
No Charge

Liquids (Non-Haz)
Solids (Non-Haz)
Truck Time (Portal to Portal)
Testing Fee (one time fee)

Thank you for allowing Emerald Petroleum Service to offer you the best in fluid
management. If you have any questions or concerns please call me direct at
(206) 832-3235, or my cell at (206) 963-0298.

Sincerely,

Mark Rogers
Dist. Sales Manager
Emerald Services Inc.
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WASTE MANAGEMEOT

Landfill Sales
13221 NE 126th Place
Kirkland, WA 98034

Telephone: 425-825-2007
June 24, 2005

MCS Environmental
Attn: Matt Schultz

Email: mschultz@mcs-environmental.com

GSA Auburn, WashingtonRE:

Dear Matt:

Columbia Ridge Landfill and Recycling Center (CKLRC), a subsidiary of Waste Management,
appreciates the opportunity to provide you with this proposal for the disposal of asphalt, concrete, and
petroleum-contaminated soil located in Auburn, WA. This proposal is based on information gained from
our phone conversations and can only be verified by submitting Generator Waste Profile Sheets and
analytical data for review and final disposal approval.

Waste Management is confident that the solution we are recommending will meet your objectives for a
cost effective and environmentally secure treatment method. We would like to provide these services at
the following rate:

Asphalt/Concrete (Special Waste)

Disposal
$24.50/ton
$1.24/ton

Disposal at Columbia Ridge Landfill
Oregon DEQ Fee

Transportation (20’ intenmodal roll-off container!
Container Dropoff, Pickup, Swap
Rail Charge-ARGO Yard Seattle to Arlington, OR
Container Rental

$175.00/mobilization
$326.00/per container
$12.00/day/container

Plus Washington State Refuse Tax of 3.6% applied to the total of disposal, transportation, and fees.

Assumptions:
If an empty container is dropped off and a full container is picked up during the same mobilization, only
one mobilization fee will be charged. No de-mobilization charge for “live-loading.” One hour free load
time is included in the transportation pricing. Load time beyond one hour charged at $85.00/hour
rounded up to the nearest % hour.
Maximum Payloads: 20' rolloff 18 tons.



'

I

Petroleum-Contaminated Soil
1

Disposal
Disposal at Alaska Street Transfer Facility
Oregon DEQ Fee

$30.00/ton
$0.30/ton

;

Transportation
Truck and trailer (30 ton min charge per load) $8.00/ton

Assumptions:
• Transportation price includes 1/2 hour load time. Load time beyond 1/2 hour will be charged at

$85.00/hour rounded up to the next highest‘A hour increment.
• Soil must be non-hazardous and able to pass Paint Filter Test.
• Pricing assumes a waste density of greater than 1.0 tons/cubic yard.
• Maximum payload for truck and trailer is 34 tons.

This quotation and proposed scope of work is made pursuant to the terms and conditions of Waste
Management’s Master Industrial Waste & Disposal Services Agreement that shall be executed by the
parties in connection with performing the services described above.!
It is also made subject to the proper submittal of an acceptable Generator Waste Profile Sheet(s), which
must be submitted to and approved by Columbia Ridge Landfill and Recycling Center (CRLRC) (Subtitle
D) or Chemical Waste Management of the Northwest (Subtitle C), including any analytical data requested
by Waste Management regarding the waste stream. All waste materials delivered must conform to the
Waste Profile(s) and any waste materials that are considered non-conforming may be rejected by Waste
Management and/or may result in additional processing or treatment costs.

The prices quoted above shall be maintained in effect for 30 days from the date of this letter.

By signing below, you agree to accept the pricing terms and scope of work set forth in this letter, and
acknowledge that this letter (along with the approved Waste Profile Sheet(s)) shall be incorporated as
Exhibit A to Waste Management’s Master Industrial Waste & Disposal Services Agreement

We look forward to working with you on this project. Should you have any questions or require
additional information, please feel free to contact me at 425-825-2007.

Sincerely,

Mark Wells
NW Region Landfill Sales

Accepted By:
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PAGE 2 / 2JUN- 30 - 05 15:10;425 451 2918;SENT BY: ;

PRICE QUOTE
STATEWIDE RENT- 8- FENCE INCB AC

810 North Qreiytan
PQSCO. Washington 99301-5953

PAX 54e-SOO<?

Originators of the Hent-A-Fence Business13729 Bcocon GoiV Min© floed Sbum
Ss«Kl=, Washington 96176-5204

Fax <206) t-ra.aaea
1-800-448-7772 RENTAL AGREEMENT

-Matl- N2W..
ORDERED BY

-6/30/05-
DATE

CUSTOMER’S ORDER NO.
Approx. Installation Dale

Jobsit© — .n r f , i n M A Othsr
Phone NO. * 370‘ Phone No. .... „

CUSTOMER AGREES TO LEASE FROM STATEWIDE RENT-A-FENCE INC. (LESSOR)
THE FOLLOWING LEASED PROPERTV AT:

QUOTE EXPIRES 8/I/OS

CONTRACTOR/CUSTOMER

ADDRESS I :

l-WA- -OPEN--Seartie- ST ZIPCITY
Office
Rhone No. -(425) <597-4340-

Aubum, WA-
-TVfuKtUlUUi G Mvallift lL'u(t(l-' 'JOB SITE

-600LF- -6°- -$1.80- $1080.00feet of panels at

High Temporary Fence at

Ea. Size ~ ,„

Ft.Approx.
Appro*. ~LF~ -6‘- $ $Ft.feet of

$gats at
$

Ea. Sizegate at

Strands Barbed Wire at
$-S-

L.F.
per loot if fence goes through blacktop or up and down hills and/or slopes, and/or rock,

it rock drill ia required.

$.25 T
Add $TS5-
Add

Fence to be measured upon completion for exact footage and charged accordingly, per current prices- Total

State Salaj-f- Tax 5 95-04
The above prices are based on the fence fine being accessible
by Lessor’s truck and equipment.
ir our installer has to wait longer than time specified to meet a compahy representative on the job site, you will be charged for
standing time per hour.
TERMS AND CONDITIONS

1. Payment Terms. NET CASH UPON RECEIPT OF INVOICE. Partial payments will not be accepted. Lessor
reserves the right to require advance payment, security deposit or other guaramo®* to in«ur« performance of Oupiomer.
Delinquent accounts shall be subject to a one and one-half percent (1Va%)'per month late charge.

2. Scope of Services.Quoted price includes installation, rental for the term of the contract and one trip for removal.All other trips for repair, removal, or other services will be charged to Customer at Lessor’s current prices. No credit or
reimbursement will be given to Customer for work performed or materials added to Leased Property by Customer, including,
but not limited to, removal of fence prior to. or at conclusion of lease.

Customer shall be responsible for all applicable permits, the establishment of property lines and removal of all
obstructions prior to erection of the Leased Property. In the event unusual conditions (including underlying rocks,
foundations, trenching, filling or removal of brush) are encountered in the delivery, erection or removal of the LcaaodProperty which require additional labor, aquipmerrt or time, Customer shall be chargee Lessor's current prices based Upon
time, material, overhead and profit. Customer responsible for securing will call loads.

Customer assumes responsibility for damage to underlying power cables, sowers, drains, power lines or
Underlying hazards underground or pavement and for repair or replacement of tap turreooa that L©»*t-d Property Isinstalled through. Customer shall indemnify and hold Lessor harmless from all claims, suits, liabilities, costs or
damages arising out of, connected with, or resulting from the Leased'Property.

Term; Option to Purchase. Lease term 13 for the duration of Customer's job. not to exceed (12) months. Lessor
reserves the right to remove the Leased Property, without notice or demand, at any time after expiration of original rental
period

$1 175.04This is not an invoice Total I

,

3.

At the conclusion of the lease tBrm. Customer may elect to purchase the entire Leased Property at
per lineal fence fool Gates and barbwire extra. Panels not for oalc.

(continued on reverse side)
LESSOR. STATEWIDE RENT-A-FENCE INC.
COMPANY: BYl , DATE;

!



Quotation Number 050524MCSM
Client: MCS Environmental - Missoula Please reference this number when ordering
Attn: Warren Phillips
Address 5562 Alloy South
City, State Missoula, MT 59808
Phone: (406) 728-7755
Fax: (406) 728-7367
Date: 5/24/2005 Quote Valid until: 05/24/06
Quoted By: JWC

ITEM Unit Price
NWTPHDx $90.00
NWTPHGx $70.00
NWTPHGx + BTEX $90.00
NW-HCID $50.00
Washington EPH $200.00
BTEX EPA 8260B $90.00
Benzene EPA 8260B $90.00

Notes:

Current account terms and conditions apply.
PLEASE CALL IF YOU HAVE ANY QUESTIONS.  THANKS!

Inc.
Labs,

Anatek Quotation for Analytical Services
1282 Alturas Dr Moscow ID 83843  (208) 883-2839  FAX 882-9246

504 E Sprague Ste D, Spokane WA 99202  (509) 838-3999  FAX 838-4433
Email: moscow@anateklabs.com or spokane@anateklabs.com

:/(qpsAOjddv

(
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